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Unknown

From: Ronald Slovacek [RonaldS@millenniumhomebuilders.com]
Sent: Monday, October 11, 2004 3:15 PM

To: D'Angelo Lee

Subject: revised proposal

Attachments: Arbor Woods Proposal 10-11-04.doc
D’Angelo,

Here is the revised proposal per our earlier conversation. I've left a message on Andrea’s cell phone to call me
about getting that $60k. | haven't heard from her yet. I'll call after I've spoken with her.

Ron

12/5/2006
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Gentlemen: PROPOSAL

We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the
following described work:

DESCRIPTION AND LOCATION: Arbor Woods Apartments
8 Arbor Woods Proposal 10-11-04.doc Properties 1[)(: gaGIIOaSA'I-Lﬁ:‘t:iiS LP Project #0224
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Tuesday, December 05, 2006

Affordable Housing Construction, Inc.
5210 North Central Expressway #1145
Dallas, TX 75206

Gentlemen:

PROPOSAL

We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the

following described work:

DESCRIPTION AND LOCATION: Arbor Woods Apartments
Dallas, Texas
BGO Architects LP, Project #0224
Jerald Kunkel, Structural Engineer, Project #02331
ITEM DESCRIPTION QUANTITY | UNIT UNIT PRICE AMOUNT
Foundations
Construct foundations for 11 buildings as 88420 | SQFT $4.56 $403,005.76
per plans
Paving
Construct 5” — 3000 PSI conc. pavement 107,969 | SQFT $2.90 $312,659.47
reinforced w/ #3 @ 18" o.cew. -
Construct 8" — 4500 P8I hand finished 2919 [ SQFT $3.62 $10,566.15
concrete pavement reinforced w/ #3 @ 18”
0.cew.
Construct 24" Curb and Gutter per city of 85 | LF $10.06 $854.95
Dallas standards
Sidewalks
Construct 47 - 3000 PSI reinforced sidewalk 18760 | SQFT $2.75 $51,575.03
Construct 4" - 3000 PSI reinforced flumes 1780 | SQFT $2.75 $4,893.58
Additional ltems
AC Pads 155 | EACH $51.90 $8.044.50
Fence Column Footings 27 | EACH $259.50 $7008.50
Monument Footing 1 | EACH $3,633.00 $3.633.00
Gate Track Footings 80 | LF $28.55 $2,283.60
| Light Pole Bases 19 | EACH $259.50 $4,839.50
Total $809,543.04
Sincerely,
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President

BID QUALIFICATIONS

Project Name: Arbor Woods Apartments

* % @ @ & » » ® & @ » & O

Dallas, Texas

All grade beams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PSI w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15 o.c., w/ hot pour joint sealant.
Expansion joints @ 90’ o.c. w/ hot pour joint sealant

Includes saw of concrete and existing approaches and C & G for new approaches only.
Demoelition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon guantity confirmation.

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

* & @

Batter boards, forms, and accessories

Reinforcement and accessories

Anchor Bolts furnished and installed @ 4’ on center at slab perimeter (1/2” x 9")
Concrete pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE
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Site walls or footings

Extended Grade Beams @ perimeter

Exposed aggregate

Dirt work (sub grade to be + or — 1/10)

Soil erosion protection

Excavation or drilling of rock if encountered

De-watering as a result of subsurface water

Casing of piers

Surveying, engineering, layout—huilding corners, back of curbs, and blue tops by others
Saw cutting, demolition or haul off of existing concrete {(except as noted)
Pavers

Concrete temperature control (heating or ice)

Masonty reinforcing

Masonry grouting

Sawed control joints at foundation

 Embedded materials (anchor bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except

as noted

Testing by labs

Permits or fees

Performance or payment bonds
Wet curing

Hardeners or sealers
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Drawings for anchar bolt layout

Removal of trash or concrete spoils from site (we will place in dumpster or designated area)
Spoil removal off site

Backfill with select fill {offsite material)

Backfill at back of curbs

Sail poisoning

PVC for electrical or landscaping sleeves

Sweeping or washing down of pavement

Concrete wheel stops

Pavement markings (stripping or buttons)

Inlets, draing, catch basins, box culverts

Stair nosing or sleeves for rails

Repair of existing underground if damaged

Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or install

Pool decks, mechanical pads or site retaining walls

Gate tracks (no details)

Any item not on the Bid Schedule

Alternates:

Price per SQ FT to demo & haul off city walk $2.50 SQFT
Price per SQ FT to replace city walk $3.338QFT
Price per LF to saw/demao & haul off of concrete curb $10.00 LF

Price per LF to replace concrete curb $25.00 LF

Notes:

If retainage is held, its is to be funded 30 days after completion of each phase or our work
Proposal to hecome part of contract

All material prices only good through 11-1-04, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.
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